STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 20/ 04 IN TRINI TY COUNTY NEAR WEAVERVI LLE 04/ 22/ 04
CONTRACT NUMBER 02-0CA504 FROM 0. 9 KM WEST OF CASTLE ROAD TO CONTRACT CODE "A '
LOCATI ON 02- TRI - 299-46. 9/ 47.5 CASTLE ROAD 27 CONTRACT | TEMS
MODI FY CURVE FEDERAL Al D ACST-P299-(143)E

PH P199- (143) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HB1 364, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 5 ENG NEERS EST 284, 000. 00 AMOUNT UNDER 14, 240. 00 PERCENT UNDER EST 5.01
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 269, 760. 00 1 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275-7846
SHASTA LAKE CA 96019
2 305, 492. 00 2 TULLI'S I NC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
3 317, 960. 00 5 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-7097
00754230
P O BOX 491660 FAX 530 244-7377
REDDI NG CA 96049
4 328, 502. 00 3 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
5 355, 555. 00 4 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277

EUREKA CA 95502



02- 0C4504
02-TRI - 299
04/ 20/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
04/ 22/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY | NC
19896 ALEXANDER AVENUE
ANDERSON CA 96007

I TEM5S 6, 17 AND 23 THRU 25



02- 0C4504
02-TRI - 299
04/ 20/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY
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PAGE 3
04/ 22/ 04

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

Bl DDER | D NAME AND ADDRESS

ADJUST RAIL AND THRI E BEAM CONNECTORS

STRI PI NG AND MARKI NG

DEBRI S RACKS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE AND M SCELLANEQUS AREAS

VETAL BEAM GUARD RAI L

STRI PI NG

PAVEMENT GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

CONTI NUED ON NEXT PAGE

| TEM 15 ( PARTI AL)

I TEM5S 6, 17 AND 23 THRU 25



02- 0C4504 Bl D245

02- TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 20/ 04 04/ 22/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE | TEM5 26 AND 27
REDDI NG CA
KENTS O L SERVI CE I TEMS 12 AND 13
STOCKTON CA
TRAFFI C SOLUTI ONS ITEM5S 3 THRU 5
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
RON HALE CONSTRUCTI ON COLD PLANI NG AND ROADWAY EXCAVATI ON

SHASTA LAKE CA

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
REDDI NG CA



02- 0C4504 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 20/ 04 04/ 22/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 000. 00 4, 000. 00
6 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 570 40. 00 22, 800. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 230 4.00 4,920. 00
8 190101 ROADWAY EXCAVATI ON VB 170 50. 00 8, 500. 00
9 194001 DI TCH EXCAVATI ON VB 31 150. 00 4, 650. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 100 100. 00 10, 000. 00
11 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 160 72.00 155, 520. 00
12 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 0.5 5, 000. 00 2,500. 00
REI NFORCI NG FABRI C)
13 393001 PAVEMENT REI NFORCI NG FABRI C M2 360 2.00 720. 00
14 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 60 45. 00 2, 700. 00
AREA)
15 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 160 25.00 4, 000. 00
16 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.7 3, 500. 00 5, 950. 00
17 566011 ROADSI DE SI GN - ONE POST EA 2 250. 00 500. 00
18 620909 450 MM ALTERNATI VE Pl PE CULVERT M 10 300. 00 3, 000. 00
19 664019 600 MM CORRUGATED STEEL PI PE M 4 700. 00 2, 800. 00
(1.63 MV THI CK)
20 705045 600 MM STEEL FLARED END SECTI ON EA 2 400. 00 800. 00
21 706592 600 MM DEBRI S RACK EA 2 4,000. 00 8, 000. 00
22 750007 FRAVE AND GRATE EA 1 400. 00 400. 00
23 820130 OBJECT MARKER EA 3 50. 00 150. 00
24 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 2.8 500. 00 1, 400. 00
25 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 2 300. 00 600. 00
26 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3,720 1.80 6, 696. 00
( SPRAYABLE)
27 (S) 850122 PAVEMENT MARKER EA 290 12. 60 3, 654. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 269, 760. 00
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02- 0C4504
02-TRI - 299
04/ 20/ 04

305, 492. 00

SUMMARY

OF

REMA

317, 960. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 500. 00* 1500
3, 000. 00* 3000
1, 800. 00* 1800
35, 000. 00* 35000
1, 800. 00 3600
46. 00 26220
12. 00 14760
143. 50 24395
118. 00 3658
90. 00 9000
71.00 153360
5, 000. 00 2500
13.00 4680
90. 00 5400
18. 00 2880
2, 300. 00 3910
177.00 354
520. 00 5200
600. 00 2400
200. 00 400
5, 500. 00 11000
500. 00 500
55. 00 165
300. 00 840.
118. 00 236
2.05 7626
14. 20 4118
328, 502. 00

Bl D245
PAGE 6
04/ 22/ 04
FI FTH
Bl D AMOUNT

2, 000. 00* 2000
3, 000. 00~ 3000
4, 000. 00* 4000
50, 000. 00* 50000
3, 000. 00 6000
45. 00 25650
10. 00 12300
85. 00 14450
400. 00 12400
70. 00 7000
80. 00 172800
500. 00 250
10. 00 3600
35. 00 2100
17.00 2720
1, 200. 00 2040
250. 00 500
650. 00 6500
1, 800. 00 7200
600. 00 1200
4, 000. 00 8000
700. 00 700
65. 00 195
250. 00 700
100. 00 200
2.00 7440
9. 00 2610
355, 555. 00



